STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPCSALS | SSUED 15

NUMBER OF BI DDERS 6

PROGRAM ELEMENTS oHC

02/ 24/ 04
03- 2A34U4
03-SAC-99-35. 4

ENG NEERS EST

Bl D TOTAL

499, 321. 25

508, 769. 60

514, 514. 00

527,777.00

533, 977. 00

HB4AN

BI D

SUMMARY

I N SACRAMENTO AND SUTTER COUNTI ES
NEAR SACRAMENTO AT ELVERTA ROAD
AND AT RI EGO RCAD

W DEN | NTERSECTI ON

466, 000
475, 000. 00
BI DDER | D
3
1
2
6
4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 24,321.25

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 25/ 04
CONTRACT CCDE ' C
34 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

40

PERCENT OVER EST 5.12

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

TEI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DRI VE

MARYSVI LLE CA 95901

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

MARTI N BROTHERS CONSTRUCTI ON
I NC

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

530 406-4200
00000008
530 406-4299

530 742-5141
00091712
530 742-3916

925 829-9220
00704195
925 803-4263

916 852-1911
00726454
916 852-1611

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

3. 0%



03- 2A34U4
03- SAC-99-3
02/ 24/ 04

779, 201. 00

5

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581- 1553

Bl D245
PAGE 2
02/ 25/ 04

707 258-6261 SB PREF CLAI MED
00676166
FAX 707 258-1240 BID I S OVER SBP
PREFERENCE LI M TS



03- 2A34U4
03- SAC-99-3
02/ 24/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

02/ 25/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTERLI NE STRI PI NG
ELK GROVE CA

PACI FI C EXCAVATI ON
ELK CGROVE CA

STRI PI NG

ELECTRI CAL



03- 2A34U4
03- SAC-99-3
02/ 24/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

02/ 25/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PACI FI C EXCAVATI ON
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

S| GNALS AND FLASHI NG BEACONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
FAI RFI ELD CA

ANRAK
SACRAMENTO CA

CENTERLI NE STRI PI NG
ELK GROVE CA

K R C SAFETY
VI SALI A CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C EXCAVATI ON
ELK GROVE CA

WESTERN O L AND SPREADI NG
SACRAMENTO CA

| TEMS 21 AND 22 ( PARTI AL)

| TEM 9 ( PARTI AL)

| TEM5S 27 THRU 30

ITEMS 3, 7, 8, 23, 25 AND 26

| TEM5S 13 THRU 18

| TEM5 31 THRU 34

| TEM 20 ( PARTI AL)



03- 2A34U4 Bl D245

03- SAC-99-3 PAGE 5

02/ 24/ 04 02/ 25/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ANRAK CORPORATI ON COLD PLANI NG ( PARTI AL)
SACRAMENTO CA
CENTERLI NE STRI PI NG COVPANY STRI PI NG AND MARKI NG
ELK GROVE CA
MAHERCO | NC M NOR CONCRETE
VALLEJO CA
PACI FI C EXCAVATI ON | NC ELECTRI CAL

ELK GROVE CA

SAMS PETROLEUM COVPANY EQUI PMENT FUELI NG ( PARTI AL)
WOODKLAND CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C CURBS ASPHALT CONCRETE DI KE AND DRAI N
FAI RFI ELD CA
ANRAK COLD PLANI NG
SACRAMENTO CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LCDI CA
NI TTA CONSTRUCTI ON HYDROSEEDI NG
LOOM S CA

CONTI NUED ON NEXT PAGE



03- 2A34U4
03- SAC-99-3
02/ 24/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

02/ 25/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PACI FI C EXCAVATI ON
ELK GROVE CA

WESTERN O L
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

SI GNAL AND LI GHTI NG

TACK A L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTERLI NE STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

PACI FI C EXCAVATI ON
9796 KENT STREET
ELK CGROVE CA

R AND R SUPERI OR SAFETY | NC
220 MEADOWARK WAY
LODI CA 95240

TAKAKO TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 95246

STRI PI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)



03- 2A34U4 Bl D245

03- SAC- 99- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 24/ 04 02/ 25/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 50. 00* 50. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4. 100. 00* 4, 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 41, 000. 00* 41, 000. 00
5 121103 TEMPORARY EROSI ON CONTROL FENCE M 730 13. 00 9. 490. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 18, 000. 00* 18, 000. 00
7 150742 REMOVE ROADSI DE SI GN EA 4 75. 00 300. 00
8 152386 RELOCATE ROADSI DE S| G\+ ONE POST EA 2 100. 00 200. 00
9 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 580 6. 00 15, 480. 00
(45 MM MAXI MUM)
10 190101 ROADWAY EXCAVATI ON VB 990 90. 00 89, 100. 00
11 198001 | MPORTED BORROW VB 460 2.00 920. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 40 150. 00 6, 000. 00
13 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.2 430. 00 516. 00
14 (S) 203014 FI BER ( EROSI ON CONTROL) KG 350 . 84 294. 00
15 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 490 .61 298. 90
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 26 104. 00 2,704. 00
17 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 53 1.75 92. 75
18 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 70 1.93 135. 10
19 260201 CLASS 2 AGGREGATE BASE VB 1,070 58. 00 62, 060. 00
20 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 820 61. 00 111, 020. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 90 35. 00 3, 150. 00
AREA)
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 80 24.25 1, 940. 00
23 566011 ROADSI DE SI GN - ONE POST EA 4 190. 00 760. 00
24 731501 M NOR CONCRETE ( CURB) VB 1 9, 000. 00 9, 000. 00
25 820107 DELI NEATOR ( CLASS 1) EA 20 32. 00 640. 00
26 820141 OBJECT MARKER ( TYPE K- 1) EA 2 45. 00 90. 00
27 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 61 68. 00 4,148.00
28 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 3,320 . 60 1, 992. 00
( SPRAYABLE)
29 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 510 1.75 892. 50
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 4.25 1, 360. 00
31 (S) 031293 FLASHI NG BEACON ( LOCATI ON 1) LS LUMP SUM 15, 258. 00* 15, 258. 00
32 (S) 031294 FLASHI NG BEACON ( LOCATI ON 2) LS LUMP SUM 16, 900. 00* 16, 900. 00
33 (S) 031400 SI GNAL AND LI GHTI NG MODI FY ( LOCATI ON 1) LS LUVP SUM 41, 700. 00* 41, 700. 00
34 (S) 031401 SI GNAL AND LI GHTI NG MODI FY ( LOCATI ON 2) LS LUMP SUM 37, 730. 00* 37, 730. 00

TOTAL 499, 321. 25



| TEM
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03- 2A34U4

03- SAC-99-3
02/ 24/ 04
SECOND

BI D AMOUNT
5, 000. 00* 5000. 00
3, 500. 00* 3500. 00
4, 200. 00* 4200. 00
30, 180. 00* 30180. 00
19. 00 13870. 00
24, 000. 00* 24000. 00
130. 00 520. 00
150. 00 300. 00
3.20 8256. 00
55. 00 54450. 00
72.00 33120. 00
150. 00 6000. 00
490. 00 588. 00
2.00 700. 00
1.60 784. 00
93. 00 2418. 00
5.20 275. 60
5.20 364. 00
63. 00 67410. 00
66. 00 120120. 00
28.00 2520. 00
25. 00 2000. 00
230. 00 920. 00
3, 500. 00 3500. 00
33.00 660. 00
46. 00 92. 00
48. 00 2928. 00
1.80 5976. 00
1.80 918. 00
5. 00 1600. 00
7, 100. 00* 7100. 00
7, 100. 00* 7100. 00
48, 700. 00* 48700. 00
48, 700. 00* 48700. 00
508, 769. 60

SUMMARY

225.
4, 860.
32.
45.
48.

15, 258.
16, 900.
41, 700.
37, 730.

OF

00*

00*
00*

REMA

123669.
7740.
2664.

900.
4860.
640.
90.
2928.
4814.
3366.
1600.
15258.
16900.
41700.
37730.

514, 514. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 000. 00~ 1000. 00
10, 000. 00* 10000. 00
5, 000. 00~ 5000. 00
92, 211. 00* 92211. 00
12. 00 8760. 00
20, 000. 00* 20000. 00
125. 00 500. 00
150. 00 300. 00
7.00 18060. 00
75. 00 74250. 00
.10 46. 00
100. 00 4000. 00
700. 00 840. 00
1.00 350. 00
1.00 490. 00
50. 00 1300. 00
6. 00 318. 00
6. 00 420. 00
65. 00 69550. 00
50. 00 91000. 00
100. 00 9000. 00
30. 00 2400. 00
300. 00 1200. 00
2, 000. 00 2000. 00
40. 00 800. 00
50. 00 100. 00
70. 00 4270. 00
. 60 1992. 00
2.00 1020. 00
5. 00 1600. 00
15, 000. 00~ 15000. 00
15, 000. 00* 15000. 00
40, 000. 00* 40000. 00
35, 000. 00* 35000. 00

527,777.00

Bl D245
PAGE 8
02/ 25/ 04
FI FTH
Bl D AMOUNT
5, 000. 00~ 5000
13, 000. 00* 13000
6, 185. 00* 6185
31, 000. 00* 31000
22.00 16060
5, 400. 00* 5400
56. 00 224
163. 00 326
3.50 9030
50. 00 49500
46. 00 21160
235. 00 9400
480. 00 576
1.00 350
.70 343
116. 00 3016
2.00 106
2.20 154
64. 50 69015.
79. 50 144690.
17. 00 1530.
63. 25 5060.
167. 00 668.
2, 300. 00 2300
30. 10 602.
47.00 94.
77.00 4697.
.70 2324,
.70 357.
5. 00 1600.
17, 800. 00* 17800.
19, 700. 00* 19700.
48, 670. 00* 48670
44, 040. 00* 44040
533, 977. 00



03- 2A34U4 Bl D245

03- SAC-99-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 24/ 04 02/ 25/ 04
| TEM SI XTH
BI D AMOUNT

1 5, 000. 00* 5000. 00
2 2,500. 00* 2500. 00
3 13, 500. 00* 13500. 00
4 100, 000. 00* 100000. 00
5 9. 00 6570. 00
6 24, 000. 00* 24000. 00
7 500. 00 2000. 00
8 500. 00 1000. 00
9 8. 00 20640. 00
10 21.00 20790. 00
11 104. 00 47840. 00
12 100. 00 4000. 00
13 800. 00 960. 00
14 2.00 700. 00
15 2.00 980. 00
16 60. 00 1560. 00
17 7.00 371.00
18 7.00 490. 00
19 158. 00 169060. 00
20 92. 00 167440. 00
21 169. 00 15210. 00
22 87. 00 6960. 00
23 350. 00 1400. 00
24 2,500. 00 2500. 00
25 78. 00 1560. 00
26 115. 00 230. 00
27 60. 00 3660. 00
28 3.00 9960. 00
29 4.00 2040. 00
30 4.00 1280. 00
31 15, 000. 00* 15000. 00
32 15, 000. 00* 15000. 00
33 55, 000. 00* 55000. 00
34 60, 000. 00* 60000. 00
TOT 779, 201. 00



